

## Mission Business Forecast As Of February 08, 2016

M/B/IO	A&A Specialist	Award Title	Award Description	Sector	NAICS Code	Total Estimated Cost/Amount Range	Implementing Partner	Award/Action Type	Small Business Set Aside	Fiscal Year of Action	Anticipated Award Date	Anticipated Solicitation Release Date	Award Length	Solicitation Number	Business Forecast Status Change
Afghanistan	Sam Nagwere	Kandahar 10MW Solar Power Plant	Kandahar 10MW Solar Power Plant: To install and operate a 10MW PV system and sell power generated through Afghan utility, DABS, to people of Kandahar Province.	Economic Growth and Trade	221114	\$10M - \$24.99M	TBD	Contract	N/A	2016	4/1/2016	10/15/2015	1 year	SOL-306-16-000003	Combination of Changes
Afghanistan	Idrees Rahim	Strengthening Watershed and Irrigation Management (SWIM)	Strengthening Watershed and Irrigation Management (SWIM): To support sustainable, agriculture-led economic growth by increasing the sustainable and productive use of water livelihoods, and strengthening water resource management	Agriculture and Food Security	621111	\$75M - \$149.99M	TBD	Contract	N/A	2016	9/15/2016	1/17/2016	5 years	SOL-306-16-00004	Combination of Changes
Afghanistan	Najeeb Yousef	Anti-Corruption (AMANAT)	Anti-Corruption (AMANAT) AMANAT will identify opportunities to support the government's anti-corruption planning and implementation of strategic initiatives that combat corruption in the Government of National Unity. Civil society partners will concentrate on pro-reform agenda activities focused on combating corruption and thus strengthening good governance and the democratic institutions responsible for it. The new project will consist of two components. Component 1 will provide strategic guidance on anti-corruption planning and establish a rapid response fund that will make quick impact grants available to government entities to implement pro-reform activities. Component 2 will provide grants to civil society organizations to demand side of anti-corruption reforms and accountability.	Democracy, Human Rights, and Governance	541990	\$50M - \$74.99M	TBD	Contract	N/A	2016	12/7/2016	2/20/2016	5 years		Combination of Changes
Afghanistan	Joseph Tembo	Monitoring Support Project (MSP) Task Order 4 Component 2	Monitoring Support Project (MSP) Task Order 4 Component 2 To develop a web-based platform that will serve as a platform for comprehensive collation, review and analysis of data obtained from Component 1 activities	Management	518210	\$4M - \$9.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	Total set-aside	2016	7/31/2016	2/25/2016	5 years		Combination of Changes
Afghanistan	TBD		Technical Assistance and Capacity Building to the Ministry of Mining & Petroleum Activity	Economic Growth and Trade		\$10M - \$24.99M	TBD	Contract	N/A	2016	7/30/2016	2/28/2016			
Afghanistan	Assefa Abebe	Afghanistan Financial Sector Development Project (AFSD)	Afghanistan Financial Sector Development Project (AFSD): AFSD increases financial inclusion and expands access to finance in Afghanistan by supporting the development of favorable, supportive and conducive enabling environment and by promoting innovative and inclusive solutions in the financial sector.	Economic Growth and Trade	541611	\$25M - \$49.99M	TBD	Contract	N/A	2016	10/23/2016	3/30/2016	5 years		Combination of Changes
Afghanistan	TBD		OED Capacity Building in the Ministry of Education The overall objective of this project is to improve governance and accountability in the education sector in Afghanistan. The expected outcome is improved systems and accountability, which result in higher quality of public service provision by the MoE.	Education	611710	\$10M - \$24.99M	TBD	Contract	N/A	2016	1/1/2017	4/1/2016	5 years		
Afghanistan	Ahmad Shakir Mehraban	Gender Legacy Initiatives. Gender and Development Studies Institute and Kabul University (CEGADS)	Gender Legacy Initiatives. Gender and Development Studies Institute and Kabul University (CEGADS) To build a Resource and Technology Center to provide a space for students and faculty to conduct gender-related research as well as provide career counseling to female students.	Gender Equality and Women's Empowerment	541611	\$10M - \$24.99M	TBD	Contract	N/A	2016	1/20/2017	6/30/2016	2 years		Combination of Changes
Afghanistan	Sher Shah Suri	Capacity Building for Ministry of Public Work (MOPW)	Capacity Building for Ministry of Public Work (MOPW)	Economic Growth and Trade	541990	\$25M - \$49.99M	TBD	Contract	N/A	2016	1/1/2017	8/1/2016	2 years		Combination of Changes
Albania	Albert Rexhepi	Improved Court Performance Project in Albania	Rule of Law project in Albania	Democracy, Human Rights, and Governance		\$4M - \$9.99M		Task Order/Delivery Order (TO/DO)	N/A	2016	1/28/2016	10/6/2015	5 years	SOL-182-15-000001	New Opportunity Not Previously Forecasted
Albania	Ketrina Janaqi	Tourism as a Leading Edge	APS: Tourism development in Albania, in collaboration with SIDA and private sector.	Economic Growth and Trade		\$4M - \$9.99M	TBD	Grant	N/A	2016	3/30/2016	10/6/2015	3 years	APS-182-16-000001	New Opportunity Forecasted
Angola	Fatima dos Santos	Supervision and Capacity Building Malaria and HIV/AIDS Activity	New Supervision and Capacity Building Malaria and HIV/AIDS Activity	Global Health		\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	9/30/2016	2/15/2016	5 years		
Armenia	Narine Sarkisian	Ararat Valley Water Project	Ararat Valley Water Project	Water and Sanitation	541618	\$500,000 - \$999,999	TBD	Cooperative Agreement	N/A	2016	7/31/2016	3/10/2016	3 years		
Armenia	Armen Yeghiazarian	Purchase of Maternal and Child Health Equipment	Purchase of medical equipment and consumables to support USAID Maternal and Child Health Initiative with the Ministry of Health of the Republic of Armenia	Global Health	423450	\$150,000 - \$499,999	TBD	Contract	N/A	2016	7/15/2016	3/15/2016	4-6 months		
Bangladesh	Florence Das	Feed the Future Rice and Diversified Crops activity	Feed the Future Rice and Diversified Crops activity, this action was formerly known as Feed the Future Strengthening Agriculture Production and Market Systems (SAPMS) Activity	Agriculture and Food Security		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	6/1/2016	1/14/2016	5 years	RFA-388-16-000001	Combination of Changes
Bangladesh	Fatema	DG activity Evaluation	New Program - DG activity Evaluation Task Order	Democracy, Human Rights, and Governance		\$1M - \$3.99M	TBD	Task Order/Delivery Order (TO/DO)	TBD	2016	6/1/2016	3/1/2016	1 year	TBD	Combination of Changes
Bangladesh	Tariq Bin Azam	Climate Resilience (GCC) BAA	New Program for Global Climate Change portfolio. This action is anticipated on FY16. BAA-Broad Agency Announcement	Environment and Global Climate Change		\$10M - \$24.99M	TBD	Broad Agency Announcement (BAA)	N/A	2016	9/1/2016	3/15/2016	4 years	TBD	Combination of Changes
Bangladesh	Tariq	Aquaculture activity	Aquaculture activity	Agriculture and Food Security		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	8/31/2016	3/31/2016	5 years	TBD	Combination of Changes
Bangladesh	Ahsan	Mission Wide Video documentation activity - Showing our story	Mission Wide Video documentation activity - Showing our story	Ending Extreme Poverty		\$150,000 - \$499,999	TBD	Contract	TBD	2016	7/31/2016	3/31/2016	1 year	TBD	
Bangladesh	Florence Das	Social Marketing Activity	GDA with Social Marketing Activity	Global Health		\$10M - \$24.99M		To Be Determined (TBD)	N/A	2016	9/30/2016	4/30/2016	5 years	TBD	Combination of Changes
Bangladesh	Florence	Strengthening Political Landscape (SPL) Consensus-Building/ Political Parties	Strengthening Political Landscape (SPL) Consensus-Building/ Political Parties	Democracy, Human Rights, and Governance		\$4M - \$9.99M	TBD	To Be Determined (TBD)	N/A	2016	9/30/2016	4/30/2016	5 years	TBD	
Bangladesh	Tariq	Multisectoral Nutrition Programming	Multisectoral Nutrition Programming	Global Health		\$1M - \$3.99M	TBD	To Be Determined (TBD)	N/A	2016	9/30/2016	5/31/2016	3 years	TBD	Combination of Changes
Bangladesh	Ildi	Behavioral Change Communication (BCC) Activity.	Behavioral Change Communication (BCC) Activity.	Global Health		\$10M - \$24.99M	TBD	To Be Determined (TBD)	TBD	2016	9/30/2016	5/31/2016	5 years	TBD	
Bangladesh	Tariq	Research for Action Activity	Research for Action Activity. (Limited to Local)	Global Health		\$4M - \$9.99M	TBD	To Be Determined (TBD)	TBD	2017	12/1/2016	5/31/2016	5 years	TBD	Combination of Changes
Bangladesh	Tariq Bin Azam	Feed-the-Future(BAA-Broad Agency Announcement)	Feed-the-Future (BAA-Broad Agency Announcement)	Agriculture and Food Security		\$4M - \$9.99M	TBD	Broad Agency Announcement (BAA)	N/A	2017	12/31/2016	6/30/2016	5 years	TBD	Combination of Changes
Bangladesh	Florence	Human Rights activity.	Human Rights activity	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2017	12/31/2016	6/30/2016	5 years	TBD	Combination of Changes
Bangladesh	Ildiko	Anti Corruption (Good Governance)	Anti Corruption (Good Governance)	Democracy, Human Rights, and Governance		\$4M - \$9.99M	TBD	To Be Determined (TBD)	N/A	2017	12/31/2016	7/1/2016	5 years	TBD	Combination of Changes
Bangladesh	Fatema	Nutrition Activity Limited to Local	Nutrition Activity Limited to Local	Global Health		\$1M - \$3.99M	TBD	To Be Determined (TBD)	N/A	2017	12/31/2016	8/31/2016		TBD	
Bangladesh	Ildiko Huhn	M&E Umbrella Evaluation Contract	Umbrella Evaluation for all portfolios in Bangladesh Mission	Management		\$0 - \$149,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2017	1/1/2017	8/31/2016	1 year	TBD	
Bangladesh	Florence	Promoting Oversight and Democratic Space (PODS)	Civil society engagement in political processes	Democracy, Human Rights, and Governance		\$4M - \$9.99M	TBD	To Be Determined (TBD)	N/A	2017	1/1/2017	8/31/2016	5 years	TBD	
Bangladesh	Tariq	Health Service Delivery Activity (NHSDP Next Iteration)	Health Service Delivery Activity (NHSDP Next Iteration)	Global Health		\$50M - \$74.99M	TBD	To Be Determined (TBD)	N/A	2017	5/1/2017	10/31/2016	5 years	TBD	

Belarus	Marina Orlova	Facilitating Access to Venture Funding in Belarus (AID-VENTURE)	The new activity will support an initiative, which will expand access to venture capital for Belarus start-ups. Illustrative interventions include research on the current barriers to venture capital creation and utilization; advocacy and assistance in drafting laws related to start-up activity and venture capital creation and utilization; awareness raising and educational/outreach events for potential venture capitalists; experience exchanges with regional counterparts; building partnerships for venture capitalists through regional venture capital networks; and establishing the foundation for creating and utilizing local seed and angel investments, and venture capital funds.	Economic Growth and Trade		\$1M - \$3.99M	TBD	Cooperative Agreement	N/A	2016	5/31/2016	2/29/2016	5 years		
Benin	Lucrece Boko	Community Health Service Delivery of PHI	Lead behavior change communications and social mobilization activities in select health districts.	Global Health	921130	\$4M - \$9.99M	TBD	Cooperative Agreement	N/A	2016	6/30/2016	2/16/2016	3 years		
Benin	Lucrece Boko	Advancing Safe Learning Environment for Girls'	USAID/Benin intends to design an education activity entitled ?Advancing Safe Learning Environment for Girls by utilizing basic education funds for an estimated cost of \$2 million. The activity will round out it's gender equity work whose primary goal will be to advance safe learning environments for girls -- either at the policy level, at the local level through parent advocacy associations, or a combination of the both. The design is in the nascent phase at the moment, and a design process will take place over the next quarter.	Education		\$1M - \$3.99M	TBD	To Be Determined (TBD)	N/A	2016	9/30/2016	4/27/2016	3 years		
Benin	Lucrece Boko	Private sector service delivery bilateral	This new activity is designed to improve the coverage of quality, high impact health services delivered through private for-profit and non-profit health facilities nationwide in order to contribute to the goal of ending preventable deaths among vulnerable populations in Benin.	Global Health		\$4M - \$9.99M	TBD	Cooperative Agreement	N/A	2016	1/25/2017	8/15/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Bosnia/Herzegovina	TBD	SME Activity	Small and Medium Enterprise (SME) activity will focus on public and private sector with the goal to increase jobs and sales/export in Bosnia and Herzegovina (BiH). The public component will assist BiH government and public sector counterparts to implement international norms, practices and rules in the areas of trade and export facilitation to meet EU and international requirements and implement market based policies and practices that support private sector growth. The private sector component will assist selected private sectors to adopt EU and international standards and expand their market access.	Economic Growth and Trade		\$10M - \$24.99M	TBD	Contract	N/A	2016	3/30/2017	5/30/2016	5 years		Change in Anticipated Solicitation Date
Bosnia/Herzegovina	Lidija Kranjec	Harnessing Bosnia and Herzegovina (BiH) Diaspora for Economic Development	The goal of the activity is to unlock the economic potential of BiH Diaspora and increase its contribution to the economic development.	Economic Growth and Trade		\$4M - \$9.99M	TBD	Contract	N/A	2017	2/28/2017	5/31/2016	5 years		Change in Anticipated Solicitation Date
Brazil	Cecilia Yanez	Monitoring and Evaluation	Monitoring and Evaluation Activity	Environment and Global Climate Change	541990	\$1M - \$3.99M		Task Order/Delivery Order (TO/DO)	N/A	2015	5/15/2015	1/15/2016	5 years		Cancellation
Brazil	Cecilia Yanez	Support the implementation of indigenous communities "environmental management plans."	Support the implementation of indigenous communities "environmental management plans."	Environment and Global Climate Change	541990	\$1M - \$3.99M	TBD	Grant	N/A	2015	7/30/2015	2/15/2015	3 years		
Brazil	Cecilia Yanez	Monitoring & Evaluation, Outreach and Communication, and Community Org. Strengthening	Monitoring & Evaluation, Outreach and Communication, and Community Org. Strengthening	Environment and Global Climate Change	541990	\$4M - \$9.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	2/22/2016	11/23/2015	3 years		Combination of Changes
Burma	Sabine Gabriel	Defeat Malaria	The activity will support malaria control efforts both at central and peripheral levels. The central support will focus on the technical assistance and capacity building of the health staff and the strengthening of the malaria information system and surveillance, entomology, epidemiology, and the quality assurance system for malaria diagnosis.	Global Health	541990	\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	7/15/2016	2/16/2016	5 years	TBD	Combination of Changes
Burma	Sabine Gabriel	Humanitarian Assistance Advisor	Humanitarian Assistance Advisor	Democracy, Human Rights, and Governance	541990	\$150,000 - \$499,999	TBD	Personal Services Contract (PSC)	N/A	2016	6/30/2016	3/1/2016	2 years		Combination of Changes
Burma	TBD	Burma HIV/AIDS Project	The activity aims to provide a focus on technical assistance (TA) and targeted support to improve the continuum of HIV prevention, testing, care, and treatment services for 7key populations? affected by high HIV prevalence, who have limited access and low coverage of HIV and AIDS services.	Global Health	541990	\$10M - \$24.99M	TBD	Contract	N/A	2016	10/31/2016	3/15/2016	5 years	TBD	
Burma	TBD	Democracy and Governance Assessment	Democracy and Governance Assessment	Democracy, Human Rights, and Governance	541990	\$150,000 - \$499,999	TBD	Contract	N/A	2016	6/30/2016	3/31/2016	4-6 months	TBD	
Burma	TBD	Mid-term evaluation for Promoting the Rule of Law project	Mid-term evaluation of the Promoting the Rule of Law project	Democracy, Human Rights, and Governance	541990	\$150,000 - \$499,999	TBD	Contract	N/A	2016	6/30/2016	3/31/2016	4-6 months	TBD	
Burma	TBD	Maternal Newborn Child Health Activity	Maternal Newborn Child Health Activity	Global Health		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	9/30/2016	3/31/2016	5 years	TBD	
Burma	TBD	PEPFAR Metrics (TASC4 for ICT)	PEPFAR Metrics (TASC4 for ICT)	Global Health	541990	\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/30/2016	4/1/2016	4-6 months	TBD	New Opportunity Not Previously Forecasted
Cambodia	Oleg Polozov	New FTI Activity: Horticulture Value-Chain Promotion	Improve food security and nutrition through market-based horticulture value chain	Agriculture and Food Security	541990	\$10M - \$24.99M	TBD	Contract	N/A	2017	12/15/2016	4/15/2016	5 years		Combination of Changes
Cambodia	Honey Sokry	Cambodia Education Project	New EGR Education Program - TO under "Assistance to Basic Education: All Children Reading (ABE-ACR)" IDIQ	Education		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	8/1/2016	5/16/2016	5 years		Combination of Changes
Cambodia	Oleg Polozov	New NRM Activity: Prey Lang and Cardamoms Landscapes Program	Building on previous experiences and work from other USAID and donor investments this activity will focus on improving the overall management of the Prey Lang and Cardamoms Landscapes. Activities will target the sub-national level but will also include strategic investments at the national level with various ministries and institutions. This comprehensive activity will focus on biodiversity conservation, strengthening the governance and policies related to the two landscapes, and increase sustainable economic growth within each landscape as well as into the extended landscape area toward the lake.	Agriculture and Food Security		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2017	2/28/2017	6/1/2016	5 years		Combination of Changes
Cambodia	Oleg Polozov	New NRM Activity: Eastern Plains Conservation Program	The Eastern Plains activities will continue to build on U.S. investments and lessons learned from previous activities. Activities will focus on the improved management of Eastern Plains with a range of appropriate activities taking place at the sub-national level along with strategic investments at the national level with various ministries and institutions. This comprehensive activity will focus on biodiversity conservation, strengthening the governance and policies related to the Eastern Plains, and increase sustainable economic growth at the sub-national level. The economic benefits of protecting the Eastern Plains will be raised to a national level.	Agriculture and Food Security		\$4M - \$9.99M	TBD	To Be Determined (TBD)	N/A	2017	2/28/2017	6/1/2016	5 years		Combination of Changes
Cambodia	Oleg Polozov	Land Rights (TBD)	The Land rights activity will complement other Mission activities focused on promoting and protecting human rights and civil society strengthening. Land rights strengthening activities, such as legal trainings to educate project beneficiaries on their land rights and potentially targeted support to help them obtain legal titles to their land.	Democracy, Human Rights, and Governance	541990	\$1M - \$3.99M	TBD	Cooperative Agreement	N/A	2017	3/1/2017	12/1/2016	4 years		New Opportunity Not Previously Forecasted
Cambodia	Oleg Polozov	Climate Service (TBD)	Improved the dissemination of weather and climate information to specific users or the public to support better decision-making under present and future climate conditions. Improved the supply of information; considerable attention will be paid to the demand side in terms of capacity to request and use information.	Environment and Global Climate Change		\$4M - \$9.99M	TBD	Cooperative Agreement	N/A	2017	3/1/2017	12/1/2016	4 years		New Opportunity Not Previously Forecasted

Cambodia	Oleg Polozov	New Water, Sanitation and Hygiene (WASH) Program	New Activity to meet future WASH Earmark	Agriculture and Food Security	541990	\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2017	9/1/2017	12/1/2016	4 years		
Central Asia	Olga Ekkert	Central Asia Competitiveness, Trade, and Jobs	The focus of the activity will be on expanding regional trade, agriculture/horticulture/agribusiness, transport and logistics, developing of a "Central Asia" brand, and entrepreneurship skills development.	Economic Growth and Trade	541990	\$10M - \$24.99M	TBD	Contract	N/A	2016	8/1/2016	12/23/2015	5 years	SOL-176-16-000001	
Central Asia	Seikhhan Yelussizov	Tajikistan Basic Education Project	Improve reading instruction, increase availability of reading materials, increase government support of reading and increase innovation and partnerships.	Education	541990	\$10M - \$24.99M	TBD	Contract	N/A	2016	8/1/2016	1/15/2016	5 years	SOL-176-16-000002	
Central Asia	Natalia Portnyagina	Land Reform and Farm Restructuring	Land Reform and Farm Restructuring Project in Tajikistan	Agriculture and Food Security	541990	\$4M - \$9.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/30/2016	6/1/2016	4 years	TBD	New Opportunity Not Previously Forecasted
Colombia	Miguel Atuesta	Producers to Markets Alliance	The purpose of the project is to improve the competitiveness of rural producers to respond to new and expanding market opportunities.	Economic Growth and Trade	541990	\$50M - \$74.99M	TBD	Contract	N/A	2016	12/13/2016	3/31/2016	5 years		Combination of Changes
Colombia	Paula Cubillos	Colombia Conserva	Biodiversity conservation activity	Environment and Global Climate Change	541620	\$25M - \$49.99M	TBD	Contract	N/A	2017	12/26/2016	4/13/2016	5 years		New Opportunity Not Previously Forecasted
Colombia	Nubia Farfan	Colombia Resiliente	The program will create a platform to support the GOC to implement climate change activities that are connected to national decisions and provide feedback to policy makers and policy making from a bottom-up and top-down approach. Under this program, any assistance given to national, subnational and local authorities should be connected to a policy purpose from a climate change adaptation and mitigation perspective. Efforts should be focused to connect national climate change policies to subnational and local interventions.	Environment and Global Climate Change	541620	\$25M - \$49.99M	TBD	To Be Determined (TBD)	TBD	2016	12/26/2016	4/13/2016	5 years		Combination of Changes
Colombia	Nubia Farfan	CHS Evaluation	to identify lessons learned from the program in order to inform and develop options for future programming. Moreover, the evaluation would clarify if the CHS program was able to achieve its stated results, and if/how those results align with the GOC programs to assist disengaged child soldiers and adult ex-combatants.	Democracy, Human Rights, and Governance		\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	8/26/2016	4/22/2016	4-6 months	TBD	New Opportunity Not Previously Forecasted
Colombia	German Gutierrez	Colombia Carbono	Forest conservation activity	Environment and Global Climate Change	541620	\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2017	2/7/2017	5/26/2016	5 years		New Opportunity Not Previously Forecasted
Colombia	Paula Cubillos	Afro-Colombian and Indigenous Inclusion Program	Through this activity, USAID's Office of Vulnerable Populations (OVP) seeks to support the efforts of an organization to foster social and economic inclusion of Afro-Colombian and Indigenous communities that have been severely affected by conflict, with a special emphasis within that community on people with disabilities, LGBTI population, and women victims of gender-based violence.	Working in Crises and Conflict	541990	\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	9/30/2016	5/31/2016	5 years		
Democratic Republic of the Congo	OAA/DRC	Eastern Congo Agricultural Value Chain Project	Eastern Congo Agricultural Value Chain Project	Economic Growth and Trade	541990	\$25M - \$49.99M	TBD	Contract	N/A	2015	1/16/2017	4/15/2016		TBD	Change in Anticipated Solicitation Date
Democratic Republic of the Congo	OAA/DRC	IHAP	Provide services to reduce the incidence and prevalence of HIV/AIDS and provide quality care and treatment services.	Global Health	923120	\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	1/20/2017	5/16/2016		TBD	Change in Anticipated Solicitation Date
Democratic Republic of the Congo	OAA/DRC	Integrated Health Program (IHP)	Increasing access to and quality of health services while strengthening the capacity of the health system.	Global Health	923120	\$150M - \$299.99M	TBD	Contract	N/A	2015	2/15/2017	5/16/2016		TBD	Change in Anticipated Solicitation Date
Democratic Republic of the Congo	OAA/DRC	Sexual and Gender-Based Violence (SGBV) Activity	New Stand-Alone GBV Activity	Gender Equality and Women's Empowerment	921190	\$10M - \$24.99M	TBD	Contract	N/A	2016	7/3/2017	9/19/2016			Change in Anticipated Solicitation Date
East Timor	Suthicha Chussananalin	Trilateral Program Coordinator US-PSC (off-shore hire)	US-PSC	Economic Growth and Trade	541990	\$150,000 - \$499,999	TBD	Personal Services Contract (PSC)	N/A	2016	6/30/2016	1/29/2016	2 years		New Opportunity Not Previously Forecasted
East Timor	Suthicha Chussananalin	Agricultural Processing - Oil Nuts	Private Sector Development Project	Economic Growth and Trade	541990	\$4M - \$9.99M	TBD	Cooperative Agreement	N/A	2017	9/29/2016	3/1/2016			New Opportunity Not Previously Forecasted
East Timor	Suthicha Chussananalin	Tourism Capacity Building	Private Sector Development Project	Economic Growth and Trade		\$4M - \$9.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/26/2016	3/1/2016			New Opportunity Not Previously Forecasted
Egypt	Nevine Hindy	STEM Teacher Preparation Program	In September 2011, the Egyptian Ministry of Education (MOE) introduced advanced Science, Technology, Engineering, and Mathematics (STEM) education, as part of its formal secondary education system, targeting gifted students who have the desire and aptitude to pursue specialized and advanced levels of science and mathematics to progress on to higher education. To-date, the MOE established nine STEM schools and is planning to establish eighteen more schools by school year 2018/2019. The planned expansion of STEM education in Egypt has already created demand for highly qualified and skilled STEM teachers who have a solid command of English language and demonstrated understanding of STEM concepts. To satisfy the needs of STEM education, USAID/Egypt is planning to fund the implementation of a STEM Teacher Preparation program, which aims at: 1. Providing pre-service teacher candidates with deep content knowledge and the ability to continually refine their STEM pedagogical skills; and 2. Supporting teachers already within the Ministry of Education's system as they transition from teaching through traditional lecture to project-based and inquiry-based pedagogy. The program will support the expansion and sustainability of STEM education by preparing candidate teachers to deliver STEM curricula, adopt evolving STEM teaching methodologies, and engage in research and innovation, in addition to strengthening STEM in-service professional development programs. Pre-service and in-service teacher education institutions will institutionalize the development and dissemination of new STEM knowledge. USAID/Egypt recognizes that STEM teacher education requires systemic reform that will involve higher education institutions, the Ministries of Education and Higher Education, and STEM schools. Further, excellence in STEM learning involves linking professors, teachers, and students to the global knowledge economy in order to remain relevant in the ever-evolving area of science, technology, engineering and mathematics.	Education		\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2016	9/1/2016	2/21/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Egypt	Nehal ElKhatib Sherine Guirguis	Higher Education BAA Addendum	Multiple awards through BAA intended to support the following Higher Education Initiative activities: USAID/Egypt seeks partners for potential co-creation, co-design, co-investment and collaboration with experience with the following: ? Improving the quality of teaching and learning at Technical Colleges ? Increasing use of technology in higher education given the forecasted rise in demand of higher education ? Improving education opportunities for students with special needs or disabilities ? Increasing English language proficiency in addition, partners should propose solutions which: ? Advance the state-of-the-art innovative ideas ? May leverage funding and/or in-kind support from other sources ? Have the potential for replication or being taken to scale	Education		\$10M - \$24.99M	TBD	Broad Agency Announcement (BAA)	N/A	2016	6/30/2016	3/1/2016	5 years	TBD	New Opportunity Not Previously Forecasted

Egypt	Amani Said	APS - Cultural Heritage Tourism in Egypt	APS is seeking multiple awards to improve economic competitiveness of Egypt's cultural tourism destinations and increase tourist satisfaction through the improved and sustainable management of cultural heritage destinations. Awards under this APS will continue USAID's focus on supporting appropriate maintenance and site management in the form of accessibility, restoration, conservation, rehabilitation, documentation, interpretation, reuse, security and community development of cultural heritage tourism destinations.	Economic Growth and Trade	\$10M - \$24.99M		Cooperative Agreement	N/A	2016	6/1/2016	3/1/2016	3 years			
Egypt	Nevine Hindy	The Literate Village (formally Adult Literacy)	Program Goal - All women and primary school aged children in targeted villages possess the necessary literacy skills for continuous learning and self-improvement. Results: Quality of reading instruction for rural primary school aged children increased, and rural mothers' ability to contribute to their children's primary education increased.	Education	\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	8/1/2016	3/1/2016	3 years	Change in Award Description		
Egypt	TBD	Macroeconomic Reform	The purpose of the proposed project is to support reforms that will establish a stable macroeconomic environment and stimulate growth, and develop capacity of the GOE to advance reform agenda.	Economic Growth and Trade	541990	\$4M - \$9.99M	TBD	Contract	N/A	2016	9/30/2016	3/15/2016	3 years		
Egypt	Shaymaa Shaatoot	Trade Facilitation and Promotion	The purpose is to develop capacities of SMEs, with emphasis on female owned businesses and/or selected Upper Egypt factories, to qualify to meet the international demand whether through exporting directly or through the link to multinational existing company	Economic Growth and Trade	541990	\$4M - \$9.99M	TBD	Contract	N/A	2016	7/31/2016	3/30/2016	3 years		
Egypt	Nihal Montasser	Governance Decentralization & Local Administration	Improved service delivery for new governance decentralization and local administration systems in Egypt.	Democracy, Human Rights, and Governance		\$25M - \$49.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/30/2016	5/1/2016	5 years	New Opportunity Not Previously Forecasted	
El Salvador	Renata Suarez/Blanca Ibarra	Human Rights	Human Rights Activity	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	4/29/2016	11/30/2015	5 years	NFO-596-16-000002	Combination of Changes
El Salvador	Ileana Parraga	El Salvador Competitive	Increasing El Salvador Competitiveness by strengthening capacity of micro, small and medium enterprises to compete in domestic and export markets, and improving the national and subnational business environment, innovation, and business expansion to foster economic growth and job creation.	Economic Growth and Trade		\$50M - \$74.99M	TBD	Contract	TBD	2016	10/31/2016	3/31/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Ethiopia	Wubet Zeleke	Growth Through Nutrition	The Growth Through Nutrition Activity will provide technical assistance to enhance the nutrition outcomes of USAID and Government of Ethiopia (GOE) activities across sectors; support capacity development to implement the National Nutrition Program; promote and support water, sanitation and hygiene interventions; and support innovative interventions that target the most vulnerable populations to improve nutritional status. This new activity will also support a rigorous learning agenda that will document lessons learned about multi-sectoral nutrition programming.	Economic Growth and Trade		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	7/29/2016	2/5/2016	5 years		New Opportunity Not Previously Forecasted
Ethiopia	Wubet Zeleke	FTF Ethiopia Agriculture Value Chain Project.	The FTF Ethiopia AVC Project aims to increase agricultural productivity and production to ensure that growth is broad-based, improves linkages to domestic and international markets, as well as support agriculture and nutrition linkages.	Economic Growth and Trade		\$50M - \$74.99M	TBD	Contract	N/A	2016	9/30/2016	2/19/2016	5 years		Change in Anticipated Solicitation Date
Ethiopia	Tigist Yifru	Enhancing Livelihood Opportunities to Targeted PSNP Beneficiaries	Support and enhance livelihood opportunities of chronically food insecure households.	Agriculture and Food Security		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	9/20/2016	2/29/2016	5 years		Change in Anticipated Solicitation Date
Ethiopia	Tsegereda Gebremedhin	TRANSFORM: DRS	The activity will increase utilization of health services by strengthening the GOE's health system and enhancing the management capacity/service quality at the DRS regional level.	Global Health		\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	8/1/2016	3/1/2016	5 years		New Opportunity Not Previously Forecasted
Ethiopia	Tsegereda Gebremedhin	TRANSFORM: M&E Large Monitoring and Evaluation award for TRANSFORM IPs	This award will be responsible for the baseline, midterm, and endline evaluations of all the TRANSFORM activities.	Global Health		\$4M - \$9.99M	TBD	Contract	N/A	2016	6/1/2016	3/1/2016	5 years		
Ethiopia	Tsegereda Gebremedhin	TRANSFORM: WASH	The TRANSFORM WASH activity encompasses a set of innovative and strategic interventions targeting actions at different scales, with an overall goal of reducing under-five mortality, through increased use of WASH products and services to be achieved via the four interrelated objectives listed below: 1. Increased WASH governance and management capacity at the subnational level 2. Increased demand for low-cost quality WASH products and services, with a focus on sanitation 3. Increased supply for low-cost quality WASH products and services, with a focus on sanitation and 4. Increased knowledge base to bring WASH innovations to scale	Global Health		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	8/1/2016	3/31/2016	5 years		Change in Anticipated Solicitation Date
Ethiopia	Tsegereda Gebremedhin	TRANSFORM: PHCU	This activity will strengthen NGOs to better support the implementation of the GOE's ambitious Health Sector Transformation Plan in the four Agrarian regions of Ethiopia.	Global Health		\$75M - \$149.99M	TBD	To Be Determined (TBD)	N/A	2016	9/1/2016	4/1/2016			
Ethiopia	Tesfaye Wolde	Strengthening Community Response to HIV and AIDS	The aim of the activity is to accelerate the ability of host government, civic society organizations and communities to more effectively plan, deliver and optimize community based prevention, care and treatment interventions for PLHIV.	Global Health		\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	10/1/2016	4/1/2016	5 years		
Guatemala	Fabiola Loy	Community Roots Project (formerly known as Local Community Strengthening Project targeted to different Guatemalan Municipalities)	Community Roots Project (formerly known as Local Community Strengthening Project targeted to different Guatemalan Municipalities)	Democracy, Human Rights, and Governance		\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	9/26/2016	2/29/2016	5 years		Combination of Changes
Guinea	TBD	Legislative Strengthening	Legislative Strengthening	Democracy, Human Rights, and Governance		\$1M - \$3.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	7/31/2016	2/15/2016	2 years		New Opportunity Not Previously Forecasted
Guinea	TBD	New FTF Activity	New FTF Activity	Agriculture and Food Security	541990	\$10M - \$24.99M	TBD	Contract	TBD	2017	12/29/2016	4/30/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Guinea	TBD	New FTF Activity	New FTF Activity	Agriculture and Food Security	541990	\$4M - \$9.99M	TBD	Cooperative Agreement	TBD	2017	12/29/2016	4/30/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Haiti	Myriam Geffrard	Protection of Vulnerable Groups	Multiple new awards under Broad Agency Announcement	Democracy, Human Rights, and Governance		\$500,000 - \$999,999		Broad Agency Announcement (BAA)	N/A	2016	9/6/2016	6/10/2015		BAA-521-DG 2015-02	
Haiti	Yena Bernard	My plate - Phase II Communications	My plate - Phase II Communications	Ending Extreme Poverty		\$1M - \$3.99M		To Be Determined (TBD)	N/A	2016	3/10/2016	1/20/2016			
Haiti	Yena Bernard	Midterm Performance Eval North-Pilot Project for Sustainable Electricity Distribution (PPSELD)	Midterm Performance Eval North-Pilot Project for Sustainable Electricity Distribution (PPSELD)	Economic Growth and Trade		\$150,000 - \$499,999		Task Order/Delivery Order (TO/DO)	N/A	2016	6/17/2016	2/8/2016			
Haiti	Yena Bernard	Room to Learn (recompete)	Room to Learn (recompete)	Education		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	6/13/2016	2/12/2016	5 years		New Opportunity Not Previously Forecasted
Haiti	Yena Bernard	Final Evaluation: Post-earthquake New Settlements Project	Final Evaluation: Post-earthquake New Settlements Project	Economic Growth and Trade		\$150,000 - \$499,999		Task Order/Delivery Order (TO/DO)	N/A	2016	6/15/2016	2/19/2016			
Haiti	Eleonore Xavier	New Nutrition Project (NSP Follow-on)	New Nutrition Project (NSP Follow-on)	Ending Extreme Poverty		\$10M - \$24.99M		Cooperative Agreement	N/A	2016	6/24/2016	2/19/2016			
Haiti	Launa Lherisson	Port Civil Works	Port Civil Works	Economic Growth and Trade		\$25M - \$49.99M	TBD	Contract	N/A	2017	1/31/2017	4/7/2016	3 years		

Haiti	Yena Bernard	Final Performance Evaluation of the Projustice Program	Final Performance Evaluation of the Projustice Program	Democracy, Human Rights, and Governance.	\$150,000 - \$499,999		To Be Determined (TBD)	N/A	2016	8/24/2016	4/17/2016			New Opportunity Not Previously Forecasted	
Haiti	Gerard Casimir	Haiti SME Investment Facilitation Activity	Haiti SME Investment Facilitation Activity	Economic Growth and Trade	\$4M - \$9.99M		Contract	N/A	2017	6/8/2017	9/30/2016			New Opportunity Not Previously Forecasted	
Honduras	Marielos Reyes	Building Resilience in Ecosystems & Livelihoods (BREL)	This Activity will support to building resilience into livelihoods in western Honduras. Implementing mechanism is projected and subject to change. This program will provide assistance to the government or monitors (local and civil society organizations (CSOs) to support more effective and accountable judicial institutions that promote the rule of law, reduce impunity, protect human rights, act transparently, and engage citizens into their policy-making processes. Interventions will target: national and local judicial institutions, including capacity-building of GOH officials; alternate dispute resolution mechanisms; community police; CSOs that engage with and serve as watchdogs over justice and security actors; and policy creators. USAID will support the efforts of these various stakeholders to collaborate in increasing citizen security and reducing homicide levels both nationally and in targeted areas. Interventions will also support Honduran entities that focus on the protection of human rights.	Environment and Global Climate Change	\$41990	\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	7/15/2016	2/15/2016	5 years	TBD	Combination of Changes
Honduras	Blanca Nunez	Justice and Security Sector Activity		Democracy, Human Rights, and Governance		\$25M - \$49.99M	TBD	Task Order/Delivery Order (TO/DO)	TBD	2016	7/15/2016	2/15/2016	5 years	TBD	Combination of Changes
Honduras	Blanca Nunez	Basic Reading & Education Activity (BREA)	Education content- based violence prevention activity	Education		\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2015	8/15/2016	3/16/2016	4 years		Combination of Changes
Honduras	Blanca Nunez	TBD	Workforce Development Activity	Education		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	TBD	2016	6/30/2016	3/16/2016	4 years		Combination of Changes
Honduras	Fernando Zelaya	TBD	Municipal Governance Activity for Western Honduras	Democracy, Human Rights, and Governance		\$50M - \$74.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/30/2016	3/31/2016	5 years	TBD	Combination of Changes
Honduras	Blanca Nunez	TBD	School-Based Violence Prevention Activity	Education		\$10M - \$24.99M	TBD	To Be Determined (TBD)	TBD	2016	9/30/2016	3/31/2016	4 years		Combination of Changes
Honduras	Marielos Reyes	TBD	Transparency Anti-Corruption Activity.	Democracy, Human Rights, and Governance		\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2016	9/30/2016	3/31/2016	5 years	TBD	Combination of Changes
Honduras	Blanca Nunez	TBD	Community and municipal development for citizen security; in support of DO1 ?Citizen security increased for vulnerable populations in urban, high-crime areas.?	Democracy, Human Rights, and Governance	\$41990	\$10M - \$24.99M	TBD	To Be Determined (TBD)	TBD	2017	12/31/2016	6/30/2016	5 years	TBD	Combination of Changes
India	Vandana Vats	India Partnership Program APS 1.0	India Partnership Program APS 1.0	Environment and Global Climate Change		\$500,000 - \$999,999	TBD	Grant	N/A	2016	3/31/2016	12/17/2015	3 years	APS-386-13-00003	
India	TBD	India Partnership Program APS 1.0	India Partnership Program APS 1.0	Gender Equality and Women's Empowerment		\$500,000 - \$999,999	TBD	Grant	N/A	2016	3/31/2016	12/17/2015	3 years	APS-386-13-00003	
India	Sumit Dutta	India Partnership Program APS 1.0	India Partnership Program APS 1.0	Agriculture and Food Security		\$500,000 - \$999,999	TBD	Grant	N/A	2016	3/31/2016	12/17/2015	3 years	APS-386-13-00003	
India	Charushila Lal	India Partnership Program APS 1.0	India Partnership Program APS 1.0	Water and Sanitation		\$1M - \$3.99M	TBD	Grant	N/A	2016	3/31/2016	12/17/2015	3 years	APS-386-13-00003	
India	Charushila Lal	India Partnership Program APS 1.0	India Partnership Program APS 1.0	Education		\$1M - \$3.99M	TBD	Grant	N/A	2016	3/31/2016	12/17/2015	3 years	APS-386-13-00003	
India	TBD	INDIA PARTNERSHIPS PROGRAM APS 2.0	This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals.	Gender Equality and Women's Empowerment		\$500,000 - \$999,999	TBD	Grant	N/A	2016	12/31/2016	4/1/2016		APS-386-13-00003	
India	Charushila Lal	INDIA PARTNERSHIPS PROGRAM APS 2.0	This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals.	Water and Sanitation		\$4M - \$9.99M	TBD	Grant	N/A	2016	12/31/2016	4/1/2016		APS-2.0	
India	Charushila Lal	INDIA PARTNERSHIPS PROGRAM APS 2.0	This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals.	Education		\$1M - \$3.99M	TBD	Grant	N/A	2016	12/31/2016	4/1/2016		APS-2.0	

India	TBD	INDIA PARTNERSHIPS PROGRAM APS 2.0	This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals.	Global Health		\$4M - \$9.99M	TBD	Grant	N/A	2016	12/31/2016	4/1/2016		APS-2.0	
India	Vandana S. Vats	INDIA PARTNERSHIPS PROGRAM APS 2.0	This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals.	Environment and Global Climate Change		\$1M - \$3.99M	TBD	Grant	N/A	2016	12/31/2016	4/1/2016		APS-2.0	
India	Sumit Dutta	INDIA PARTNERSHIPS PROGRAM APS 2.0	This Annual Program Statement (APS) 2.0 for the India Partnerships Program (IPP) is USAID/India's invitation to potential Resource Partners. These are private sector businesses (particularly Indian private businesses), foundations, financial institutions, entrepreneurs, investors, philanthropists, and others that can identify and suggest ways to utilize their financial resources to collaborate with USAID/India. This invitation is equally extended to potential public sector partners (e.g., the Government of India, public companies, as well as other bilateral and multilateral donors). The APS is also USAID/India's invitation to prospective Implementing Partners (e.g., NGOs, private sector concerns, and others) who can engage and work with Resource Partners. USAID/India encourages Indian implementing organizations (for-profit and not-for-profit non governmental organizations) and non-traditional Indian development partners, to reach out to Resource Partners, Indian or otherwise, and explore ways in which collaboration with USAID/India might help advance shared development goals.	Agriculture and Food Security		\$1M - \$3.99M	TBD	Grant	N/A	2016	12/31/2016	4/1/2016		APS-2.0	
Indonesia	Yulian Christanti	BERSAMA	BERSAMA - GENDER-BASED VIOLENCE PREVENTION PROGRAM IN EASTERN INDONESIA	Democracy, Human Rights, and Governance	541990	\$4M - \$9.99M	TBD	Cooperative Agreement	N/A	2016	6/15/2016	1/25/2016	5 years	RFA-497-16-000006	Combination of Changes
Indonesia	Rebecca Renaningtyas	Workforce Development Technical Assistance DOZ	Workforce Development Program	Education	541990	\$4M - \$9.99M	TBD	To Be Determined (TBD)	TBD	2016	9/23/2016	3/15/2016	5 years		Combination of Changes
Indonesia	Rebecca Renaningtyas	BUKA	BUKA	Education	541990	\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	12/12/2016	5/9/2016	4 years		Combination of Changes
Indonesia	Yulian Christanti	Maternal and Neonatal Health	Maternal and Neonatal Health	Global Health	541990	\$50M - \$74.99M	TBD	To Be Determined (TBD)	TBD	2016	3/15/2017	5/31/2016	5 years		Combination of Changes
Iraq	Anmar Nassif	Iraq Rapid Response Mechanism (Title TBD)	An award to procure the technical support services in performance management. The contract will provide support for USAID/Iraq's efforts in the areas of project monitoring, evaluation, research, organizational learning, and knowledge management. The primary purpose of this award is to improve performance management at all levels to help the Mission meet Agency requirements, make better informed strategic and management decisions, and advance USAID learning on effective development approaches.	Management		\$10M - \$24.99M	TBD	Contract	N/A	2016	9/30/2016	2/15/2016	5 years		New Opportunity Not Previously Forecasted
Jamaica	Margot Francis	Combating Corruption and Strengthening Integrity in Jamaica	New Award: To reduce threats to the environment and citizen vulnerability through increased accountability and integrity in government and society.	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD - Local (limited competition)	Cooperative Agreement	N/A	2016	3/31/2016	1/7/2016	3 years		Combination of Changes
Jordan		PFH - Integrated Health Service Delivery Activity	Increase availability and quality of reproductive, maternal, newborn, and child health services - including family planning, gender-based violence, nutrition and non-communicable diseases - targeting both the public and private sectors.	Global Health		\$50M - \$74.99M		Cooperative Agreement	N/A	2016	6/3/2016	11/1/2015	5 years	RFA-278-16-000003	Change in Anticipated Solicitation Date
Jordan		EDE - Fiscal Reform III	Assist the Government of Jordan in raising revenues, using budgetary resources more effectively, and eliminating the existing fiscal gap.	Economic Growth and Trade		\$25M - \$49.99M		Task Order/Delivery Order (TO/DO)	N/A	2016	3/30/2016	1/6/2016	5 years	SOL-278-16-000003	
Jordan		DG - Municipal Governance Strengthening Project under the Making Cities Work IQC.	Strengthen core municipal service delivery, financial management, human resources and planning functions, while encouraging productive interactions between communities, CBDs and municipalities in ways that facilitate an upward flow of information on community needs and priorities	Democracy, Human Rights, and Governance		\$50M - \$74.99M		Task Order/Delivery Order (TO/DO)	N/A	2016	6/1/2016	2/15/2016	5 years		
Jordan		EDY - Youth Power	Utilize positive youth development specifically youth participating and community assets-based approach	Education		\$25M - \$49.99M		Task Order/Delivery Order (TO/DO)	N/A	2016	8/10/2016	3/10/2016			
Jordan		EDY - Pre-service Professional Development	Induction training for newly assigned teachers in Grades 4-12	Education		\$25M - \$49.99M		Contract	N/A	2016	8/15/2016	3/15/2016			Change in Anticipated Solicitation Date
Jordan		PFH - TBD (Health Systems Strengthening)	Increase national health sector resilience and sustainability through improved health spending efficiency and strengthened leadership and governance, while supporting the GOJ's universal health coverage objectives	Global Health		\$25M - \$49.99M		To Be Determined (TBD)	N/A	2016	7/30/2016	4/3/2016	5 years		Change in Anticipated Solicitation Date
Jordan		EDY - Jordan School Construction & Rehabilitation Program (JSP II) - Construction Management	Construction Management for 25 new schools, 120 school expansions, 300 new KG classrooms, and 50 sports activity facilities being implemented through host country systems.	Education		\$4M - \$9.99M		Contract	N/A	2017	12/1/2016	8/1/2016	4 years		
Jordan		EDY - Teaching & Community Engagement at Newly Constructed Schools	Ensure the quality of education at newly constructed schools	Education		\$4M - \$9.99M		Contract	N/A	2017	12/15/2016	8/15/2016	4 years		
Kenya	Charity Igweta	Regional Resilience Learning Project	The Resilience Learning Project (RLP) is a knowledge management and learning Indefinite-delivery, indefinite quantity (IDIQ) type contract. It is a key by-product of the JPC's work and lends knowledge management and learning support to the expanding drought-resilience portfolio in the Horn of Africa. It also helps to deliver on the JPC's ongoing commitment to Collaborate, Learn and Adapt programming and investments. The goal of the RLP is mutual learning and knowledge management leading to a supportive policy environment and increased impacts of programming on drought resilience and growth.	Agriculture and Food Security		\$4M - \$9.99M	Tufts University	Task Order/Delivery Order (TO/DO)	N/A	2016	2/5/2016	1/6/2016	5 years		

Kenya	Justine Kibabu	Civic and Voter Education for 2017	Civic and Voter Education - 2017	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	3/15/2016	12/8/2015	3 years	RFA-615-16-000001	Combination of Changes
Kenya		TBD	CVE Upcoming Activities	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	5/1/2016	2/15/2016	5 years		
Kenya	Jennifer Kiiru/Stephen Wachira	Health Informatics, Governance and Data Analytics (HIGDA)	Health Informatics, Governance and Data Analytics	Global Health		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	9/29/2016	3/1/2016	5 years		
Kenya	Jennifer Kiiru/Stephen Wachira	Strategic Information County Level Activity	Strategic information (SI) County Level Monitoring and Evaluation	Global Health		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	9/29/2016	4/1/2016	5 years		
Kenya	Nancy Amayo/Anne Karanja	Reproductive, Maternal, Newborn, Child and Adolescent Health (RMNCAH) 1, 2, and 3.	Reproductive, Maternal, Newborn, Child and Adolescent Health (RMNCAH) 1, 2, and 3.	Global Health		\$50M - \$74.99M	TBD	To Be Determined (TBD)	N/A	2016	9/29/2016	4/1/2016	5 years		
Kenya	Jennifer Kiiru/Stephen Wachira	TBD	HIV/AIDS Clinical Services 1, 2, 3, 4 and 5.	Global Health		\$150M - \$299.99M	TBD	To Be Determined (TBD)	N/A	2017	1/1/2017	7/1/2016	5 years		
Kenya	Nancy Amayo/Anne Karanja	Human Resources for Health (HRH) Kenya	Human Resources for Health (HRH) Kenya	Global Health		\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2016	9/29/2016	7/1/2016	5 years		
Kenya	Jayne Olando	Private Sector Development Initiative	The purpose of the project is to promote private sector growth for development gains. In simplified terms, the effort looks to identify small business (and larger when applicable) and entrepreneurs, and mobilize all forms of capital with technical assistance and transaction advisory services--both by itself and in partnership with other USAID programming--to seed enterprise growth at SCALE.	Agriculture and Food Security		\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2015	12/30/2016	9/1/2016	5 years		New Opportunity Not Previously Forecasted
Kosovo	Urime Abdylil	TLP Citizens Corps	TLP Citizens Corps	Education		\$500,000 - \$999,999	TBD	Contract	N/A	2016	6/2/2016	2/5/2016	4 years		Combination of Changes
Kosovo	Dukagjin Hasani	Accountable Governance	Accountable Governance	Democracy, Human Rights, and Governance		\$4M - \$9.99M	TBD	Contract	N/A	2016	9/1/2016	3/1/2016	3 years		New Opportunity Not Previously Forecasted
Kyrgyz Republic	Natalya Virt	"Time to read!"	Improve the quality of early grade reading instruction in selected primary schools in Kyrgyz Republic	Education	541990	\$4M - \$9.99M	TBD	Contract	N/A	2016	8/1/2016	3/1/2016	3 years	SOL-176-16-000003	Change in Anticipated Solicitation Date
Lebanon		Lebanon Investment Finance and Entrepreneurship (LIFE) Project	Microfinance Project	Economic Growth and Trade		\$25M - \$49.99M		Contract	N/A	2016	9/30/2016	2/29/2016	5 years		
Liberia	Edward Lamin	Baggage handling Equipment for Roberts International Airport	Baggage Handling Equipment for Roberts International Airport	Economic Growth and Trade	488119	\$1M - \$3.99M		Contract	TBD	2015	2/29/2016	11/16/2015	4-6 months	SOL-669-15-000031	Combination of Changes
Liberia	Mary Wambugu	Sustainable High Impact Infrastructure for Education and Agriculture (SHINE)	THE Sustainable High Impact Infrastructure for Education and Agriculture (SHINE) activity will provide construction services for vertical infrastructure activities in support for the USAID funded projects in agriculture, higher education, economic governance and natural resource management. Key to the implementation of this construction project will include close coordination with the respective Government of Liberia (GOL) agencies or ministries and USAID funded mechanism working in the related sectors. Magnitude of Construction is more than \$10,000,000.	Economic Growth and Trade		\$10M - \$24.99M		Contract	N/A	2016	8/17/2016	2/29/2016	3 years		Change in Anticipated Solicitation Date
Liberia	Edward Lamin	TBD-Benchmarking Assessment	Benchmarking assessment Task Order under the EdData II IDIQ to provide essential reading sector data including an analysis of current interventions and a national EGRA assessment of first, second and third grader's ability to read	Education		\$1M - \$3.99M		Task Order/Delivery Order (TO/DO)	N/A	2016	6/30/2016	3/1/2016	1 year		New Opportunity Not Previously Forecasted
Liberia	Edward Lamin	READ Liberia!	Read Liberia! is a 5 year activity designed to to improve early grade reading skills for Liberian students in grades one and two in the target counties	Education		\$25M - \$49.99M		Contract	N/A	2016	9/30/2016	3/31/2016	5 years		New Opportunity Not Previously Forecasted
Liberia	Thomatta C. Cooper	Local Roads Construction (IQC) in Liberia	Local Roads Construction (IDIQ).	Economic Growth and Trade	237310	\$1M - \$3.99M		Indefinite Delivery Indefinite Quantity Contract (IDIQ)	N/A	2016	6/30/2016	3/31/2016	4 years		New Opportunity Not Previously Forecasted
Madagascar		Collection of the Health Outcome Monitoring Survey data in the Mikolo zones - South/South Eastern/Central highlands of Madagascar.	Annual data collection for the Health Outcome Monitoring Survey.	Global Health	541990	\$150,000 - \$499,999	TBD	Contract	N/A	2016	10/10/2016	5/10/2016	3 years		
Madagascar		Collection of the Health Outcome Monitoring Survey data in the Community Capacity for Health zones - North and Western regions of Madagascar.	Annual data collection for the Health Outcome Monitoring Survey.	Global Health	541990	\$150,000 - \$499,999	TBD	Contract	N/A	2016	10/10/2016	5/10/2016	3 years		
Malawi	Craig Riegler	Performance Evaluation of Malawi Mobile Money Accelerator Program	Performance Evaluation of Malawi Mobile Money Accelerator Program	Agriculture and Food Security		\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	3/15/2016	1/20/2016	4-6 months		
Malawi	Craig Riegler	Public Sector Reform support Activity	Public Sector Reform support (PSRS) will provide technical assistance supporting the Government of Malawi (GOM) initiated Public Service Reform endeavor. PSRS will consist of the placement of one long-term technical advisor, who would work within the Department of Human Resources, Management and Development (DHRMD) based in the Office of the President and Cabinet (OPC). Through PSRS, USAID will provide technical support to key leaders of the Government's PSR effort, primarily focusing upon civil service reform as well as other key areas as required	Democracy, Human Rights, and Governance		\$1M - \$3.99M	TBD	Contract	N/A	2016	3/31/2016	1/29/2016	3 years		New Opportunity Not Previously Forecasted
Malawi	Craig Riegler	ONSE A Thanzi (Organized Network of Services for Everyone's Health)	The purpose of the USAID/ONSE Athanzi activity is to support Government of Malawi efforts to improve the health of Malawians through improved access to priority health services; improved quality of priority health services; strengthened district health systems; and increased community demand for priority services. ONSE Athanzi is critical to achievement of USAID/Malawi's Country Development Cooperation Strategy (CDCS) and its Development Objective 1 (DO 1): Social development improved, and the Integrated Health Project's (IHP) objective: Health status of Malawians in targeted districts improved. The Activity shall be USAID's primary mechanism for engagement in Malawi's health sector at the district level, and, will contribute to achieving all USAID Ending Preventable Child and Maternal Death (EPCMD) goals and an increase in the modern contraceptive rate.	Global Health		\$75M - \$149.99M	TBD	Contract	N/A	2016	11/10/2016	2/5/2016	5 years		New Opportunity Not Previously Forecasted
Malawi	Craig Riegler	Feed the Future Malawi Ag Diversification for Incomes and Nutrition	Sustainably Reduce Rural Poverty and Under-Nutrition	Agriculture and Food Security	541990	\$25M - \$49.99M	TBD	Contract	N/A	2016	10/28/2016	2/15/2016	5 years		Combination of Changes
Malawi	Craig Riegler	Malawi Local Government Accountability and Performance (LGAP) Activity	Decentralization Activity	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/30/2016	2/19/2016	5 years		Combination of Changes

Malawi	Craig Riegler	Health SBCC (Social Behavior Change & Communication)	The Health-Social and Behavior Change Communication (Health-SBCC) activity will support the Government of Malawi efforts to expand access to sustainable health services and products, and increase understanding, acceptance, and demand for health services and resources. As USAID/Malawi's health communication flagship, Health-SBCC will build national capacity to design, implement, and evaluate coordinated, evidence- and theory -based, and innovative communications interventions related to reproductive health and family planning (FP/RH); malaria; maternal, neonatal and child health (MNCH); nutrition; and water, sanitation, and hygiene (WASH).	Global Health	\$10M - \$24.99M	TBD	Contract	N/A	2016	10/31/2016	2/28/2016	5 years			New Opportunity Not Previously Forecasted
Malawi	Craig Riegler	Printing and distribution of revised standard 1 Chichewa and English Textbooks	Printing and Distribution of Revised Standard 1 Chichewa and English Textbooks	Education	\$1M - \$3.99M	TBD	Contract	N/A	2016	3/30/2016	2/29/2016	1 year	TBD		
Malawi	Craig Riegler	Comprehensive Monitoring and Evaluation	Multi-level M&E activity that will build capacity for monitoring and evaluation of early grade reading at national, school and community levels.	Education	\$10M - \$24.99M	TBD	Contract	N/A	2016	9/1/2016	3/1/2016	4 years	TBD		
Malawi	Craig Riegler	ASPIRE Mid-term Performance Evaluation	The activity will evaluate performance of the Girls Empowerment through Education and Health (ASPIRE) activity	Education	\$150,000 - \$499,999	TBD	Contract	TBD	2016	9/29/2016	6/30/2016	4-6 months	TBD		
Mali	Cheick O. Coulibaly	Civic Engagement Program	USAID/Mali anticipates awarding a \$12 million 5-year Agreement to strengthen citizens' role in the improvement of government accountability. This goal will be achieved by 1) strengthening mechanisms of bottom-up social accountability, 2) strengthening CSO partnerships with the government and private sector to develop public policy and advance issues of common interest, and 3) strengthen citizens' understanding of their rights and responsibilities, and feelings of empowerment to engage with government actors. A primary measure of the success of these activities will be the extent to which they contribute to measurably more responsive and accountable service delivery at the sub-national level.	Democracy, Human Rights, and Governance	\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	2/29/2016	11/18/2015	5 years	RFA-688-16-000003		New Opportunity Not Previously Forecasted
Mali	Tchotcho Amouzougan	Performance and Impact Evaluation M&E	This evaluation contract will provide technical assistance to implementing partners on how best to track and measure the value added of the intervention. This will allow for mid-term performance and final impact evaluation that is aligned with USAID's Evaluation Policy, while also contributing to the Mission's USAID/Forward target of high quality evaluations.	Education	\$1M - \$3.99M		Task Order/Delivery Order (TO/DO)	N/A	2016	4/29/2016	2/22/2016	5 years			New Opportunity Not Previously Forecasted
Mali	Tchotcho Amouzougan	All children Reading Program	Mali all Children reading activity will support the Ministry of Education to improve reading transition from local language to French in Mali.	Education	\$500,000 - \$999,999		To Be Determined (TBD)	N/A	2016	9/21/2016	3/22/2016				New Opportunity Not Previously Forecasted
Mali	Tchotcho Amouzougan	Girl's Leadership Empowerment through Education (GLEE)	The purpose of GLEE program is to improve the percentage of girls learning and empower their leadership in education in Mali.	Education	\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	8/16/2016	3/31/2016	4 years			New Opportunity Not Previously Forecasted
Mali	Tchotcho Amouzougan	Blind and deaf activity	Blind and deaf activity to support local organizations in identifying and improve PWD access to Education	Education	\$500,000 - \$999,999		To Be Determined (TBD)	N/A	2016	9/12/2016	5/16/2016	3 years			New Opportunity Not Previously Forecasted
MERP	TBD	Improving Water and Sanitation Services in the Middle East Region	Improving Water and Sanitation Services in the Middle East Region	Water and Sanitation	\$150,000 - \$499,999	Arab Countries Water Utility Association	Fixed Amount Award (FAA)	N/A	2016	3/11/2016	2/10/2016	2 years			
MERP	TBD	Water-Food Energy Nexus	Water-Food Energy Nexus	Water and Sanitation	\$150,000 - \$499,999	Sahara Forest Project	Cooperative Agreement	N/A	2016	3/31/2016	2/18/2016	10-12 months			
Mexico		Increasing Transparency in Mexico through Partnerships	Broad Mission Announcement (BMA) and addendum to support multi-sector efforts to strengthen transparency in Mexico.	Democracy, Human Rights, and Governance	\$4M - \$9.99M	TBD - Multiple Awards	To Be Determined (TBD)	N/A	2016	8/31/2016	1/22/2016				
Mexico		M&E+ Platform		Management	\$4M - \$9.99M	TBD	Contract	N/A	2016	9/30/2016	2/29/2016				
Mexico		Umbrella - Civil Society Activity		Democracy, Human Rights, and Governance	\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	8/31/2016	4/29/2016				
Moldova	Larissa Lomonosova	Moldova Agriculture Competitiveness (MAC) Activity	Moldova Agriculture Competitiveness (MAC) Activity. This activity will target market diversification for a sub-set of most competitive high value agricultural products, with significant efforts oriented towards tapping into the EU and Middle East market.	Economic Growth and Trade	\$10M - \$24.99M	TBD	Contract	N/A	2016	7/15/2016	2/15/2016	5 years			
Moldova	Larissa Lomonosova	Rule of Law Activity (ROLA)	The Rule of law follow on activity will develop the capacity of institutions involved in the administration of courts and the Prosecutor General's Office, another area highlighted under the AA. This assistance will help to improve Moldova's compliance with European standards and its ability to fight corruption. Activities also will directly combat corruption by engaging civil society, investigative media, and active citizens to monitor the court systems to provide public oversight of the reform efforts. The action type is Task Order under IQC (Rule of Law (ROL) IQC).	Democracy, Human Rights, and Governance	\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	5/2/2016	2/29/2016	5 years			
Moldova	TBD	Elections and Political Processes Program	The Elections and Political Processes follow on activity will build the capacity of political parties to enhance citizens' ability to organize and participate in the political process, increase the engagement of outside stakeholders in shaping party platforms, and improve party structures and member participation.	Democracy, Human Rights, and Governance	\$4M - \$9.99M	TBD	Cooperative Agreement	N/A	2016	10/3/2016	4/1/2016	4 years			
Moldova	TBD	Local Government Support Project	The Local Government Support Project follow on activity will help local governments improve the provision of basic services and promote energy efficiency. This assistance will facilitate decentralization, an area of focus under the AA, and build citizen confidence that democratic institutions improve the quality of life. Local governments are the most trusted government entities in Moldova, where citizens have the most influence.	Democracy, Human Rights, and Governance	\$10M - \$24.99M	TBD	Contract	N/A	2016	9/19/2016	4/19/2016	5 years			
Moldova	Larissa Lomonosova	Moldova Structural Reform (SR) Program	The activity will focus on aspects of Deep and Comprehensive Free Trade Agreement (DCFTA) implementation where discussions with our EU and European bilateral partners has shown that USAID has comparative advantages, such as trade deregulation and strategic communications on reforms, as well as other further improvements to the business regulatory environment.	Economic Growth and Trade	\$10M - \$24.99M	TBD	Contract	N/A	2016	9/16/2016	5/16/2016	4 years			
Morocco	Najia Mesfioui	CEPPS mid-term evaluation	CEPPS mid-term evaluation	Democracy, Human Rights, and Governance	\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	4/14/2016	2/12/2016	1-3 months			New Opportunity Not Previously Forecasted
Morocco	Lella Belahcen	TBD	Graphic designer and printing firms.	Management	\$0 - \$149,999	TBD	Blanket Purchase Agreement (BPA)	N/A	2016	6/2/2016	3/30/2016	1 year			New Opportunity Not Previously Forecasted
Morocco	Salya Yacoubi	HICD Analysis--Ministry of Education	The purpose of the HICD Assessment is to jumpstart support of the Ministry of Education's Reform Plan in Morocco. This activity focuses on human resource capacity and contributes to the achievement of USAID/Morocco's Development Objective 3: Enhanced educational attainment for children at the primary level.	Education	\$1M - \$3.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	7/1/2016	4/1/2016	1 year			New Opportunity Not Previously Forecasted
Morocco	Salya Yacoubi	Reading for Success--Formal Education Project	Reading for Success--Formal Education Project. To be competed on Education ABE - ACR IDIQ.	Education	\$10M - \$24.99M	TBD / ABE-ACR IDIQ	Task Order/Delivery Order (TO/DO)	N/A	2016	7/1/2016	4/1/2016	4 years			New Opportunity Not Previously Forecasted

Mozambique	Judite Caetano	Key Population Planning Project	USAID Mozambique anticipates awarding a five year cooperative agreement to improve Health and HIV Aids outcomes among Key and Priority Populations in the Republic of Mozambique. The proposed program will support the President's Emergency Plan for AIDS Relief (PEPFAR) Blueprint: Creating and AIDS Free Generation. Specifically, this program will address the action step "Increase access to and uptake of HIV services by key populations" in the Roadmap for Smart Investments. This program will build on several ongoing USAID funded activities targeting key priority populations to include: (1) ROADS II: a multi country program implemented by FHI 360 aimed to reduce most at risk populations (MARPS) through increased use of health and adoption of safer behaviors; (2) The MARP Program in Tete, implemented by International Center for Reproductive Health, that was focused on providing facility-based and outreach community based interventions targeting key and priority populations in Moatize/Tete province.	Global Health		\$25M - \$49.99M	TBD	Cooperative Agreement	N/A	2016	9/14/2016	2/22/2016	5 years		
Mozambique	Marianne Teixeira	Integrated Malaria Program	USAID Mozambique plans to design a new competitive bilateral agreement, the purpose of the new mechanism is to contribute to PMI's and GRM goals to reduce malaria mortality in Mozambique through the improvement of service delivery of malaria in pregnancy, case management, BCC, Monitoring & Evaluation and Capacity Building at provincial, district and facility level support. The proposed program will support this objective by developing national and local capacity to scale up high impact and cost-effective interventions to reduce mortality due to malaria.	Global Health		\$10M - \$24.99M	TBD	Cooperative Agreement	TBD	2016	9/2/2016	3/18/2016	4 years		New Opportunity Not Previously Forecasted
Mozambique	Marianne Teixeira	Comprehensive Behavior Communication Project	USAID Mozambique anticipates awarding a new, \$10 million, four-year cooperative agreement for an activity titled the Communication for Improved Health Outcomes Project (CIHOP). CIHOP will complement the existing efforts by the Government of the Republic of Mozambique (GRM) and development partners to expand access and improve the quality of health services. Social and behavior change communications (SBCC) interventions are essential for garnering community support and for addressing human behaviors that are requisite for maximizing the health impact of these health system advances. CIHOP will improve Mozambique's capacity to design, implement, and coordinate high-quality SBCC, allowing health promotion efforts to more effectively reduce morbidity and mortality caused by preventable diseases.	Global Health		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	9/30/2016	3/31/2016	5 years		
Nepal	Ram and Pramila	Hariyo Ban II	USAID/Nepal is designing a second phase of Hariyo Ban (green forest) Program. Building on the first phase, Hariyo Ban II aims to build resilience of local communities and natural systems through improved conservation, and climate adaptive management and use of bio-diverse natural resources in two landscapes of Nepal - Chitwan Annapurma Landscape and Terai Arc Landscape.	Environment and Global Climate Change		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	9/30/2016	3/31/2016	5 years		
Nepal	Ajaya Parajuli	SPPELP II	The project will support Nepal's political system that allows citizens to exercise meaningful choice to peacefully and democratically select leaders at each level of government; and members of Nepal's Parliament are capable of mitigating competing political imperatives and policy options to become more effective in decision making.	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	11/15/2016	5/15/2016	5 years		
Nigeria	Abdullahi Sadiq	New HIV/AIDS-TB Monitoring & Evaluation Activity	New HIV/AIDS-TB Strategic Information and Project Management Services (SIPMS) is to be procured as a task order under the PPL/LER recently awarded Monitoring & Evaluation (M&E) IDIQ holders. This IDIQ is a total small business set-aside contracts.	Global Health	541990	\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	Total set-aside	2016	5/16/2016	2/26/2016	5 years		
Nigeria	Nyembezi Mfune	Nigerian Monitoring and Evaluation Management Services	Monitoring and Evaluation Project	Management	541990	\$10M - \$24.99M	TBD	Contract	TBD	2016	11/7/2016	3/1/2016	5 years		Combination of Changes
Nigeria	Maryann Asielue	Reproductive, Maternal, Newborn and Child Health (RMNCH) Activity	This activity will contribute to state-level reduction in under-five and maternal mortality, and to increased capacity of health systems (public and private) to sustainably support access to primary health care. The implementing partner will work closely with and support state governments, while strengthening their capacity in developing a robust plan for the health sector annually and provide support for its implementation.	Global Health	541990	\$150M - \$299.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	TBD	2016	11/4/2016	3/7/2016	5 years	SOL-620-15-000009	Change in Anticipated Solicitation Date
Nigeria	Josephine Kitongo	Strengthening Delivery of Malaria Case Management	Strengthening Delivery of Malaria Case Management: delivery of quality services for management of malaria and its complications, prevention of malaria in pregnancy, and integrated community case management.	Global Health	541990	\$75M - \$149.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	N/A	2016	10/31/2016	3/7/2016	5 years		Change in Anticipated Solicitation Date
Pakistan	Saulat Rehan	FATA/KP Health Initiative	FATA/KP Health Initiative	Global Health		\$10M - \$24.99M	TBD	Contract	N/A	2016	6/30/2016	12/11/2015	3 years	SOL-391-16-00003	New Opportunity Not Previously Forecasted
Pakistan	Maria Hassan, A&A Specialist Juan Esteban Proano, A&A Specialist	Small and Medium Enterprise Activity (SMEA)	USAID/Pakistan intends to procure services of a contractor to provide technical and financial assistance to develop the Country's small and Medium Enterprise sector, SMEA will support the enhancement of competitiveness of Pakistan SMEs by improving the business enabling environment, improving Pakistan's ranking on Doing Business Indicators, increasing access to technology, markets and finance, and building technical marketing, implementation and management services for SMEs by strengthening Business Development Service Providers. It also aims at setting up a Pakistan Challenge Fund to provide innovative and technology based solutions to development problems.	Economic Growth and Trade	541990	\$25M - \$49.99M	TBD	Contract	N/A	2016	8/31/2016	12/22/2015	5 years	AID-391-15-0000030	Combination of Changes
Pakistan	Muhammad Yasser	Architect & Engineering Services Indefinite Delivery Indefinite Quantity Contract	Architect & Engineering Services IDIQ will provide broad technical support and advice to USAID/Pakistan, participating host government entities and regulatory bodies in overall institutional and infrastructure development including, but not limited to, policy, legal, regulatory, financial and commercial development and reform, feasibility studies, design and construction supervision, equipment and commodities provision, human resource development and training, operations and maintenance improvements, and private sector participation.	Management	541330	\$50M - \$74.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	N/A	2017	11/30/2016	2/15/2016	5 years	TBD	Combination of Changes
Pakistan	Saulat Rehan	Community Stabilization Program		Democracy, Human Rights, and Governance		\$50M - \$74.99M		Cooperative Agreement	N/A	2016	1/31/2017	6/30/2016	5 years		
Pakistan	Sohail Humayun	Let Girl Learn	Through Let Girls Learn, the U.S. Government aims to build partnerships to lift up adolescent girls across Pakistan. The Let Girls Learn approach centers on three pillars: increasing access to quality education, reducing barriers to success, and empowering adolescent girls.	Education	611710	\$10M - \$24.99M		Contract	TBD	2016	12/31/2016	6/30/2016			
Pakistan	Sohail Humayun	Read Pakistan	Media Campaign to support Education	Education	611710	\$4M - \$9.99M	TBD	Contract	N/A	2016	12/31/2016	6/30/2016	5 years		
Pakistan	Saulat Rehan	Elections and Political Stabilization Program	Elections and Political Stabilization Program	Democracy, Human Rights, and Governance		\$25M - \$49.99M		Cooperative Agreement	N/A	2016	12/30/2016	9/15/2016	5 years		
Philippines	Ester Pura	Pacific Adaptation Program (READY Program)	Climate change adaptation for up to 12 Pacific Islands nations	Environment and Global Climate Change		\$10M - \$24.99M	TBD	Contract	N/A	2016	9/30/2016	3/1/2016	5 years		
Rwanda	Bernard Mutebe	Sustainable Partnerships for Education and Economic Development (SPEED)	The activity aims to increase stable employment for vulnerable youth in Rwanda.	Education		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	7/1/2016	2/15/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Rwanda	Eriazel Bagabo	HICD Performance Evaluation	Performance evaluation of USAID/Rwanda's Human and Institutional Capacity Development (HICD) activity.	Democracy, Human Rights, and Governance		\$150,000 - \$499,999		Small Business Task Order	Total set-aside	2016	5/2/2016	2/15/2016	1-3 months		New Opportunity Not Previously Forecasted

Rwanda	Geraldine Kyazze	Rwanda Rural Sanitation Activity (RRSA)	The program will serve the primary purpose of improving access to and encouraging correct, consistent use of household sanitation and hygiene facilities in Rwanda, in support of the Government of Rwanda's (GOR) efforts.	Water and Sanitation		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	5/2/2016	2/16/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Rwanda	Bernard Mutembe	Literacy Enhanced Across Rwanda Now (LEARN)	This activity aims to strengthen systems to improve early-grade reading outcomes in Rwanda.	Education	541990	\$50M - \$74.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	8/1/2016	2/16/2016	5 years	TBD	
Rwanda	Bernard Mutembe	LEARN Impact Evaluation	Impact evaluation of the planned Literacy Enhanced Across Rwanda Now (LEARN) activity.	Education		\$1M - \$3.99M		Small Business Task Order	Total set-aside	2016	7/1/2016	4/1/2016	5 years		New Opportunity Not Previously Forecasted
Rwanda	Geraldine Kyazze	Sustainable Food, Agriculture, and Nutrition (SFAN)	Provide services and deliverables to sustainably increase smallholder farmers' incomes and improve nutrition through promoting sustainable agricultural practices, developing markets and increasing consumption of nutritious foods in Rwanda.	Agriculture and Food Security	541990	\$25M - \$49.99M	TBD	Contract	N/A	2017	12/1/2016	6/1/2016	5 years		New Opportunity Not Previously Forecasted
Senegal	Maria-Teresa Marillat Roberto	Technical Assistance Provider (TAP)	The Technical Assistance Provider (TAP) implementing mechanism will provide important and mutually reinforcing services. TAP will support the Ministry of Health to meet USAID G2G contractual and reporting requirements. The TAP mechanism will provide ?on-demand? technical assistance, drawn from public health experts affiliated with the Integrated Service Delivery mechanism, to address specific technical and programmatic issues affecting the achievement of the G2G objectives.	Global Health		\$4M - \$9.99M	TBD	Contract	N/A	2016	6/30/2016	1/28/2016	5 years		New Opportunity Not Previously Forecasted
Senegal	Marie-Teresa Marillat Roberto	Integrated Service Delivery and SBCC (ISD-HB)	The flagship service delivery mechanism will ensure high impact interventions are implemented at scale in seven regions of concentrated investment. This mechanism will directly support the achievement of IR 1 (increased access to health services), and sub-IR 2.1 on SBCC to change norms and behaviors essential to sustainable improvements in health. This mechanism will also contribute to other key outputs in IRs 2 and 3, and will collaborate with programs in other sectors, including education, agriculture, water, sanitation and hygiene, and democracy and governance. The ISD-HB mechanism will also provide targeted assistance such as HIV prevention, care and treatment activities to the seven regions in which USAID support is being consolidated.	Global Health		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	8/11/2016	3/4/2016	5 years		New Opportunity Not Previously Forecasted
Senegal	Khady Sadio	Governance for Local Development (GOLD)	The project will build capacity of local government in improving service delivery at the local level and will improve citizen engagement in good governance .	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	7/11/2016	3/15/2016	5 years		
Sierra Leone	TBD	New FTF Activity	New FTF Activity	Agriculture and Food Security	541990	\$4M - \$9.99M	TBD	Cooperative Agreement	TBD	2017	12/29/2016	4/30/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Sierra Leone	TBD	New FTF Activity	New FTF Activity	Agriculture and Food Security	541990	\$10M - \$24.99M	TBD	Contract	TBD	2017	12/29/2016	4/30/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Somalia	Evans Mutende	New Education	The new activity ?seeks to? increase equitable access to education for marginalized populations and ?also to enhance education authorities? abilities to manage and lead the education sector in Somalia?.	Education		\$50M - \$74.99M	TBD	Contract	N/A	2016	9/10/2016	3/30/2016	5 years		
Somalia	Ali Ali	Senior Program Advisor - New Award	Senior Program Advisor - New Award	Management		\$150,000 - \$499,999	TBD - New Award	Personal Services Contract (PSC)	N/A	2016	5/31/2016	3/31/2016	2 years		
Somalia	Ali Ali	Deputy Office Director - New Award	Deputy Office Director - New Award	Management		\$150,000 - \$499,999	TBD - New Award	Personal Services Contract (PSC)	N/A	2016	7/31/2016	3/31/2016	2 years		
South Africa	Jackie Ramanitrera	HIV care and treatment services in Lesotho	The purpose of the project is to conduct activities involving effective and evidence-based approaches to providing comprehensive and integrated HIV/AIDS care and treatment services to adult and pediatric populations, to include provider initiated testing and counseling activities as well as Prevention of Mother-to-child transmission of HIV (PMTCT) and elimination of pediatric HIV activities.	Global Health		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	4/29/2016	11/12/2015	5 years	RFA-674-16-000001	Combination of Changes
South Africa	BEATRICE LUMANDE	Events and Logistics Coordination Services	Events and Logistics Coordination Services	Global Health		\$4M - \$9.99M	TBD	Contract	N/A	2016	5/30/2016	2/15/2016			
South Africa	Jackie Ramanitrera	The project will provide OVC and their care givers with relevant health, education, economic and social services. It will address weaknesses in linkages and referrals between relevant clinical services (HTC, PMTCT, ART, VMMC and ASRH) and OVC programs, identify pediatric patients who have defaulted from treatment and link them to health facilities and provide the necessary care and support to retain them in care.	The project will provide OVC and their care givers with relevant health, education, economic and social services in Botswana. It will address weaknesses in linkages and referrals between relevant clinical services (HTC, PMTCT, ART, VMMC and ASRH) and OVC programs, identify pediatric patients who have defaulted from treatment and link them to health facilities and provide the necessary care and support to retain them in care.	Global Health		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	6/1/2016	2/17/2016	5 years		Combination of Changes
South Africa	Martha Zhou	Voluntary Medical Male Circumcision	Voluntary Medical Male Circumcision	Global Health		\$50M - \$74.99M	TBD	Contract	N/A	2016	9/30/2016	2/29/2016			
South Africa	Martha Zhou	Supply Chain Technical Assistance	Supply Chain Technical Assistance	Global Health		\$25M - \$49.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	9/30/2016	3/30/2016	5 years		
South Africa	TBD	Expansion of Power Africa Activities	Power Africa Expansion	Environment and Global Climate Change		\$750M - \$999.99M		Indefinite Delivery Indefinite Quantity Contract (IDIQ)	Partial set-aside	2016	4/7/2017	3/31/2016	5 years		Combination of Changes
South Africa	TBD	Southern Africa Energy Program	This activity will work to increase private sector investment in clean energy. It is envisioned that this mechanism will have activities centered around transaction advisory support, policy and regulatory technical assistance, and capacity building.	Environment and Global Climate Change		\$50M - \$74.99M		Contract	N/A	2016	9/30/2016	3/31/2016	5 years		Change in Anticipated Solicitation Date
South Africa	Thokozile Mokohele	PERFORM	education project strengthen the capacity of the education system to support teachers in curriculum delivery, in order to improve learner outcomes in language and literacy.	Education		\$4M - \$9.99M		Cooperative Agreement	N/A	2016	8/29/2016	4/1/2016	5 years		
South Africa	Thokozile Mokohele	Regional Political Party Strengthening	Regional Political Party Strengthening	Democracy, Human Rights, and Governance		\$1M - \$3.99M		Cooperative Agreement	N/A	2016	1/1/2017	9/1/2016			
South Sudan	Susan George	Community-Resilient Livelihoods Program (CRLP)	Community-Resilient Livelihoods Program (CRLP)	Agriculture and Food Security		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	9/30/2016	3/18/2016			
South Sudan		Conserving Biodiversity	Conserving Biodiversity	Environment and Global Climate Change		\$10M - \$24.99M		Cooperative Agreement	N/A	2016	9/30/2016	3/18/2016			New Opportunity Not Previously Forecasted
Sudan	Ketan Sood	Civil Society Building	Civil Society APS - Second Round of Concept Papers	Democracy, Human Rights, and Governance		\$150,000 - \$499,999	TBD	Fixed Amount Award (FAA)	N/A	2016	8/31/2016	6/15/2015		APS-667-15-000001	
Sudan	Ketan Sood	TEPS Mid Term Evaluation	Mid-term Evaluation of TEPS	Working in Crises and Conflict		\$150,000 - \$499,999		To Be Determined (TBD)	N/A	2016	3/1/2016	2/28/2016	1 year		New Opportunity Not Previously Forecasted
Tanzania		Comprehensive Platform for Integrated Communication Interventions (CPICI)	This activity will provide health social behavior change communication (SBCC) activities in Tanzania.	Global Health		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	7/29/2016	3/15/2016	5 years	TBD	New Opportunity Not Previously Forecasted

Tanzania		Comprehensive Health Services Delivery 3-Southern Regional Grouping	Comprehensive Health Services Delivery mechanism for both preventive and curative services; such as malaria case management, Basic and Comprehensive Obstetric Care, antenatal care, postnatal care, family planning and outreach services	Global Health		\$75M - \$149.99M	TBD	Cooperative Agreement	N/A	2016	11/1/2016	4/1/2016	5 years	TBD	Change in Anticipated Solicitation Date
Tanzania		Comprehensive Health Services Delivery 1-Lake/Western Regional Grouping	Comprehensive Health Services Delivery mechanism for both preventive and curative services; such as care and treatment, pediatric HIV, PMTCT, counseling and testing, malaria case management, Cervical Cancer, Basic and Comprehensive Obstetric Care, Focused Antenatal Care, TB, and TB/HIV.	Global Health		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	11/1/2016	4/1/2016	5 years	TBD	Change in Anticipated Solicitation Date
Tanzania		Comprehensive Health Services Delivery 2- North/Central Regional Grouping	Comprehensive Health Services Delivery mechanism for both preventive and curative services; such as care and treatment, pediatric HIV, PMTCT, counseling and testing, malaria case management, Cervical Cancer, Basic and Comprehensive Obstetric Care, Focused Antenatal Care, TB, and TB/HIV.	Global Health		\$75M - \$149.99M	TBD	Cooperative Agreement	N/A	2016	11/1/2016	4/1/2016	5 years	TBD	Change in Anticipated Solicitation Date
Tanzania		Youth Entrepreneurship Program	Focus on youth and rural employment	Economic Growth and Trade		\$10M - \$24.99M	TBD	Contract	N/A	2016	5/18/2017	5/18/2016	5 years	TBD	Combination of Changes
Tanzania		Social Marketing Award	This mechanism will improve health social marketing activities in Tanzania	Global Health		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2017	1/2/2017	5/31/2016	5 years	TBD	
Thailand	Agnes Tuszak	USAID Clean Power Asia	The goal of the USAID Clean Power Asia Activity is to support Lower Mekong countries to redirect current and future investment away from conventional power development and toward environmentally-friendly renewable energy and energy efficiency, leading to significantly reduced or avoided greenhouse gas emissions (measured in metric tons of carbon dioxide equivalent).	Environment and Global Climate Change	541990	\$10M - \$24.99M	TBD	Contract	TBD	2016	8/30/2016	1/25/2016	5 years	SOL-486-16-000005	Combination of Changes
Thailand	Kornpreeya Paouglum	USAID Counter Wildlife Trafficking Activity	USAID Counter Wildlife Trafficking Activity	Environment and Global Climate Change	541990	\$25M - \$49.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	TBD	2016	9/30/2016	3/8/2016	5 years	TBD	New Opportunity Not Previously Forecasted
Thailand	Agnes Tuszak	Regional Innovation Mechanism	USAID/RDMA is considering development of a Regional Innovation Mechanism to support the delivery of prizes and challenges, open innovation activities, and other activities to strengthen innovation ecosystems and support innovators in Asia, across a broad range of development objectives. The mechanism will provide a means of involvement and collaborative ideation by a wide spectrum of participants from higher education, civil society, and the private sector around core development challenges in the region.	U.S. Global Development Lab	541990	\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	1/15/2017	3/31/2016	5 years	SOL-486-16-000001	Combination of Changes
Thailand	Agnes Tuszak	Investment for Sustainable Landscapes in the Asia Region	Regional Trade of Forest and Agricultural Commodities (new sustainable landscape activity)	Environment and Global Climate Change	541990	\$4M - \$9.99M	TBD	To Be Determined (TBD)	TBD	2016	3/31/2017	8/10/2016	5 years	TBD	Combination of Changes
Uganda	Alimo Florence	Uganda Sanitation Activity (USA)	The project proposed is to accelerate sustainable improvement in quality, access and supply of water and sanitation services, and improve hygiene behaviors in Uganda through increased household access to sanitation and water services; expanded key hygiene behaviors at home, school, and health facilities and Strengthened district water and sanitation governance. USAID plans to strengthen local governments to effectively manage resources and services that respond to community priorities and improve citizen engagement and oversight in local governance.	Water and Sanitation	541990	\$10M - \$24.99M	TBD	Contract	N/A	2016	5/18/2016	3/31/2016	5 years	SOL-617-16-000002	Change in Award Type
Ukraine	Marina Orlova	ODG: Decentralization Offering Better Results and Efficiency (DOBRE) Activity	ODG plans to strengthen local governments to effectively manage resources and services that respond to community priorities and improve citizen engagement and oversight in local governance.	Democracy, Human Rights, and Governance		\$50M - \$74.99M	TBD	Cooperative Agreement	N/A	2016	5/1/2016	1/15/2016	5 years	RFA-121-16-000002	
Ukraine	Elena Parinova	PCS: Reform Communications Campaign	The purpose of this activity is to assess landscape for and implement communications campaigns on reforms in Ukraine.	Democracy, Human Rights, and Governance		\$500,000 - \$999,999	TBD	Contract	N/A	2016	5/2/2016	2/15/2016	4-6 months		
Ukraine	Marina Orlova	ODG: Anti-Corruption E-governance	TBD	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	5/2/2016	2/22/2016	5 years		
Ukraine	Marina Orlova	ODG: Pravosudnya Program	The purpose of the new Rule of Law Activity is to provide support for an independent, accountable, transparent and effective Ukrainian justice system that upholds the rule of law and is empowered to fight corruption. The action type is Task Order under IQC (Rule of Law (ROL) IQC).	Democracy, Human Rights, and Governance		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	8/1/2016	2/29/2016	4 years		
Ukraine	Elena Parinova	OEG: Agriculture and Rural Development Support (ARDS) Project	The purpose of this activity is to promote land reform, access to finance, export promotion and institution building. The action type is Task Order under IQC (Strengthening Tenure and Land Resource Rights (STARR) IQC).	Economic Growth and Trade		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	5/30/2016	2/29/2016	4 years		
Ukraine	Elena Parinova	OEG: Financial Sector Stability and Transformation (FAST) Project	The purpose of this activity is to achieve broad-based, resilient economic growth as a means to sustaining Ukrainian democracy by stabilizing and revitalizing economic activity in financial sector. The action type is Task Order under IDIQ (TBD).	Economic Growth and Trade		\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	7/1/2016	4/1/2016	4 years		
Ukraine	Elena Parinova	OEG: Competitive Energy Markets Project	The purpose of this activity is to promote enabling environment, privatization and investment in private sector.	Economic Growth and Trade		\$50M - \$74.99M	TBD	Contract	N/A	2017	3/31/2017	7/29/2016	5 years		
Vietnam	Praveena Virasingh/Hoang Thi Nhu Hoa	Sustainable HIV Response From Technical Assistance (SHIFT) Project	The project aims to optimize the HIV continuum of prevention to care and treatment (CoPC) cascade in Dien Bien and Nghe An provinces in support of the new PEPFAR model that prioritizes achieving epidemic control.	Global Health		\$10M - \$24.99M	TBD	Contract	N/A	2016	7/1/2016	11/6/2015	5 years	SOL-440-16-000002	
Vietnam	Hoang Thi Nhu Hoa	New combating wildlife trafficking mechanism	New combating wildlife trafficking mechanism	Environment and Global Climate Change		\$4M - \$9.99M	TBD	Contract	N/A	2016	7/1/2016	1/20/2016	5 years	SOL-440-16-000003	
Vietnam	Karitttha Jenchiewchan	Climate Change and Biodiversity Program	Climate Change and Biodiversity Program	Environment and Global Climate Change		\$10M - \$24.99M	TBD	To Be Determined (TBD)	N/A	2016	9/30/2016	3/15/2016	5 years		
West Bank/Gaza	Hourig Deldelian	West Bank and Gaza A&E Project	The West Bank & Gaza A&E Project will facilitate USAID/West Bank and Gaza's Mission to continue to assist the Palestinian people while advancing U.S. policy and programmatic goals, through this five-year Architecture and Engineering Services Indefinite Delivery Indefinite Quantity Contract which is to provide services related to all aspects of architectural design and engineering, as well as construction management, for the Mission's approved infrastructure programs.	Water and Sanitation		\$75M - \$149.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	N/A	2016	9/30/2016	12/16/2015		SOL-294-15-000006	
West Bank/Gaza	Miada Younis and Shirine Agbarieh	2016 Conflict Mitigation and Management Program	Multiple awards. This program supports 'people-to-people' conflict mitigation and reconciliation programs and activities which bring together individuals of different ethnic, religious or political backgrounds from areas of civil conflict, national conflict and war. These programs will provide opportunities for adversaries to address issues, reconcile differences, promote greater understanding and mutual trust and work on common goals or solve shared issues with regard to potential, ongoing, or recent conflict.	Working in Crises and Conflict		\$4M - \$9.99M	Multiple Awards	To Be Determined (TBD)	N/A	2017	9/29/2017	5/2/2016			
West Bank/Gaza	Shirine Agbarieh	Pre Service Teacher Training (Grades 5-10)	The program will prepare university students and graduates to be qualified and effective educators for children in grades 5-10.	Education		\$10M - \$24.99M	TBD	Cooperative Agreement	N/A	2016	8/31/2016	5/20/2016			
Zambia	Ayana Angulo	Supporting an AIDS-Free Era (SAFE)Project (formerly D-SERVE)	Improve Provincial level HIV Prevention, Care & Treatment in six provinces	Global Health	541990	\$75M - \$149.99M	FHI360	Contract	no	2015	5/31/2016	1/8/2016	5 years	SOL-611-15-000012	Combination of Changes
Zambia		USAID/Zambia CDCS Performance Evaluation	USAID/Zambia CDCS Performance Evaluation	U.S. Global Development Lab		\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	Total set-aside	2016	4/1/2016	1/20/2016	4-6 months		Change in Award Date
Zambia		Sustainable and Effective Education Delivery (SEED1)	Assist the Ministry of Education to provide textbooks and learning materials in the seven local languages and English for primary school children; teachers' professional development particularly in the area of reading pedagogy and instruction, and conducting testing and reading assessments at the school level.	Education		\$25M - \$49.99M	TBD	Contract	N/A	2016	11/30/2016	2/19/2016	5 years		New Opportunity Not Previously Forecasted
Zambia	TBD	Schools Promoting Learning Achievements through Sanitation and Hygiene (SPASH 2)	Water, Sanitation and Hygiene Activity in schools and surrounding communities	Education	541990	\$10M - \$24.99M	TBD	Task Order/Delivery Order (TO/DO)	no	2016	6/30/2016	2/29/2016	5 years		
Zambia	Ayana Angulo	Evaluate for Improved Impact	Will provide assistance to the Health Office, implementing partners, local partners and most importantly Government of Zambia stakeholders as each strives to improve data systems and utilization.	Global Health	541990	\$10M - \$24.99M		To Be Determined (TBD)	N/A	2016	11/24/2016	3/1/2016	5 years		New Opportunity Not Previously Forecasted

Zambia	Charles Nyanoka	Increasing Citizen Demand for Accountable and Transparent Service Delivery in the Health Sector through Enhanced Community-Based Monitoring	The project will seek to mobilize communities and increase their engagement in monitoring the delivery of health services. Proposed activities will include enhancing citizens' action based on basic facts on utilization and quality of services collected from the communities themselves. It will include improving upon or developing community-based monitoring tools such as report cards, social contracts, and action plans. This component will seek to strengthen existing local governance social structures such as the neighborhood health committees, health advisory committees, and/or safe-motherhood action groups. Health service providers under the government will also be involved to improve and strengthen their engagement with community members.	Democracy, Human Rights, and Governance	\$4M - \$9.99M	TBD	Contract	TBD	2016	11/30/2016	4/1/2016	5 years		Change in Anticipated Solicitation Date
Zambia		Sustainable and Effective Education Delivery (SEED 2)	Assist the Ministry of General Education, particularly the Examinations Council of Zambia, to institutionalize learners performance assessment and the school, zone, district and provincial levels and to conduct research such as baselines, midlines, end-line assessments, and impact as well as performance evaluations of education interventions.	Education	\$10M - \$24.99M	TBD	Contract	N/A	2016	11/30/2016	4/29/2016	5 years		New Opportunity Not Previously Forecasted
Zambia	Ali Nader	Accountable Governance for Improved Service Delivery (AGIS)	To improve service delivery and accountability by strengthening procurement, audit, and internal control functions in targeted ministries. These ministries include Health, Community Development, Mother and Child Health, and Education. Proposed activities are supported by analyses within the sector and findings from the Public Financial Management, Risk Assessment Framework (PFMRAF) conducted recently by USAID Zambia	Democracy, Human Rights, and Governance	\$4M - \$9.99M	TBD	Contract	N/A	2016	7/15/2016	4/29/2016	5 years		Change in Anticipated Solicitation Date
Zambia	Ali Nader	Reducing Stunting and Improving Incomes through Integrated Agriculture, Nutrition, Health, Water and Sanitation	This five year, \$45 million prospective activity is envisioned to be an integrated agriculture/value chain, health, nutrition, water and sanitation program aimed at reducing stunting and increasing incomes in targeted provinces of Zambia. Funding from Feed the Future, Global Health (nutrition and MCH) and WASH will be utilized. To fully integrate and reach high-level goals, a strong partnership approach is expected. The activity will build on the current activities and lessons learned of nutrition and Feed the Future investments to date. In order to directly reduce stunting in children under two, it will work at household, community and school levels to increase access to improved water and sanitation and safe play spaces; it will promote food and economic security; it will focus on behavior change at household level, building on Zambia's First 1000 days approach and Scaling Up Nutrition, utilizing Essential Nutrition Actions and preventing environmental enteropathy; it will also foster early child development, and women and youth empowerment. In order to directly increase incomes, the activity will strengthen selected key value chains actors, including farmers, groups, and private sector (aggregators, traders, financial actors, agrodealers, etc.), potentially focused on legumes and small animals, aimed at both markets and improved nutrition; it will improve climate smart systems and resilience; it will improve access to credit (formal and informal); it will promote farming as a business; and it will strengthen agriculture-nutrition-water linkages at all levels. The strategy will be a concentrated approach and aim at reaching households and communities with all or most interventions. Resiliency, multisectoral coordination, enabling private sector, women and youth empowerment, and building local systems and capacities (public and private) will be integral and cross-cutting. Eastern and Central Provinces may be the targeted geographic areas.	Agriculture and Food Security	\$25M - \$49.99M	TBD	To Be Determined (TBD)	N/A	2017	11/1/2016	7/1/2016	5 years		Combination of Changes
Zimbabwe	Theresa Peta	End of project performance evaluation of USAID/Zimbabwe's Maternal and Child Health and Family Planning projects	End of project performance evaluation of USAID/Zimbabwe's Maternal and Child Health and Family Planning projects	Global Health	\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	5/9/2016	2/22/2016	1 year	TBD	Combination of Changes
Zimbabwe	Theresa Peta	End of project performance evaluation of USAID/Zimbabwe's PMTCT and OVC projects.	End of project performance evaluation of USAID/Zimbabwe's PMTCT and OVC projects.	Global Health	\$150,000 - \$499,999	TBD	Task Order/Delivery Order (TO/DO)	N/A	2016	6/30/2016	4/14/2016	1 year	TBD	
Zimbabwe	Alfred Magudhu	Good Governance Policy Project	Good Governance Policy Project will address transparency and accountability in decision making and policy constraints to public and private sector development.	Democracy, Human Rights, and Governance	\$10M - \$24.99M	TBD	Indefinite Delivery Indefinite Quantity Contract (IDIQ)	TBD	2016	8/31/2016	5/2/2016	5 years		